Revised Timelines

S. No. Particular Details
1. Last date and time for Bid Submission 30 May, 2017 3:00 PM
2. Date and time of opening of Pre-Qualification bids 30" May, 2017 3:15 PM
3. Date and time for opening of Technical bids 2" June, 2017 3:00 PM
4. Date and time for opening of Commercial bids & Award of | gtn June, 2017 3:00 PM
Contract

Form 2: Financial Proposal

Taxes (wherever Total cost (total

Total Pri
otal Price applicable) price + taxes)

Application Customization / Development and
a) database creation cost (A)

Software Support and Maintenance Costs (for
b) 1 years of contract after ’Go-Live”) (B)
) Migration cost (C)
d) Maintenance cost for VAT 15 (for 1 year) (D)
e) Others (Please specify) (E)

Total Cost
Total cost in figures:

Form 2A: Details of Financial Bid

Category Resource Number of Number of  Unit Price in figures Total
Type Resources(X Months(Y) (Rate/man-month- Price

) INR - Exclusive of (=X
Service Tax) (Z) *Y*Z)

A: Application Development & Database Creation

Return Modules Development

Web Portal Development

Total A:

B: Operations and Maintenance Costs (Expenses for 1 year of contract after ’Go-Live”) (B)




Category Resource Number of Number of  Unit Price in figures Total

Type Resources(X Months (Y) (Rate/man-month - Price
) INR - Exclusive of (=X
Service Tax) (2) *Y*Z)

2. | Return Module Maintenance &

3. Operational Expense including
up gradation, deployment of
patches, fixes etc.

4. | Web Portal Maintenance &
Operational Expense including

up gradation, deployment of

6. | patches, fixes etc.

Total B:

C: Migration of COVIS

1. Cost of Migration of COVIS

Total C:

D: Maintenance of VAT 15

1. | VAT 15 Module Maintenance &
2. Operational Expense including

up gradation, deployment of

patches, fixes etc.
Total D:
Support Manpower Prices (As used in above calculations)

1. | Senior Software Engineer

Subject Matter Expert

Database Administrator

Project Manager

System Administrator

AN Bl B ol I

Programmer
E : Other (please specify)

Total F:

Note: Cost of each module to be given separately. In case ETTSA decides not to get any module
developed, such cost will be deducted from the Contract Value as mentioned in commercial bid by the
SDAs. Project timeline shall be amended accordingly in consultation with ETTSA.



